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1. In accordance with the provisions of the basic contract F33657-97-D-2006,
Special Contract Requirement H-013 entitled “Orders® and this delivery order 0002,
the contractor shall provide acquisition logistics support in accordance
with the attached Statement of Work (SOW) "Support to the Theater Misgsile
Defense Attack Operations IPT for Modernization Planing, Operational Concept
and JTARS Advanced Technology Demonstrations" dated February 1997 as
specified below at a ceiling amount of § 13,896.07.

2. SECTION B

Quantity Unit Price

Item No Supplies/Services Purch Unit Total Item Amount
0001AA SubCLIN sec class: U 1 $ 12,033.12
LO $ 12,033.12

noun: ACQUISITION LOGISTIC SUPPORT
acrn: AA nsn: N

site codes pgqa: D acp: D fob: D
pr/mipr data:GFBFS977200008

type contract: Y

descriptive data:
A. The contractor shall provide acquisition logistic support in accordance

with the attached SOW. This SubCLIN is for an estimated 344 hours and is
fully funded.

B. Listed below by prime/team members are the negotiated labor categories
and corresponding estimated number of labor hours (for 60 days) for each
category:

LABOR CATEGORY ESTIMATED HOURS
Project Manager
Ops Research Analyst
Senior Logistician 344
Journeyman Logistician
Associate Logistician
Admin Mgmt Assistant
Logistics Clerk
TOTAL DIRECT LABOR 344
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- Quantity Unit Price
Item No Supplies/Services Purch Unit Total Item Amount

0001AB OPTION SubCLIN gsec class: U

noun: ACQUISITION LOGISTIC SUPPORT
acrn: AA nsn: N

site codes pga: D acp: D fob: D
pr/mipr data: GFBFS977200008

type contract: Y

descriptive data:
A. The contractor shall provide acquisition logistic support in accordance

with the attached SOW. The price for this SubCLIN is $57,926.88
for an estimated 1,656 hours.

B. The Contractor grants to the Government an option to acquire the services
described in this subCLIN at the price set forth in the schedule. The
Government may exercise said option unilaterally by giving the Contractor
written notice at any time on or before the expiration date of SubCLIN 0001AA.

C. Listed below by prime/team members are the negotiated labor categories and
corresponding estimated number of labor hours for each category:

Labor Category Estimated Hours
Project Manager
Ops Research Analyst
Senior Logistician 1,656
Journeyman Logistician
Associate Logistician
Admin Mgmt Assistant
Logistics Clerk
TOTAL DIRECT LABOR 1,656

0002AA SubCLIN sec class: U 1 NSP
LO NSP
noun: DATA-EXHIBIT A
acrn: AA nsn: N
site codes pga: D acp: D fob: D
pr/mipr data: GFBFS977200008
type contract: Y

degcriptive data:
The contractor shall provide data in accordance with Contract Data

Requirements List (CDRLS A0002,A0003,A0004), DD Form 1423, dated 24 February 1997,
a% Exhibit A. The second Status Report (CDRL A002) will be the deliverable

for the end of this Phase I period. The price of this SubCLIN is included in

the price of SubCLIN 0001AA above.
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Quantity Unit Price
Item No Supplies/Services Purch Unit Total Item Amount
0002AB OPTION SubCLIN sec class: U 1 NSP
LO NSP

noun: DATA-EXHIBIT A

acrn: AA nsn: N

site codes pga: D acp: D £fob: D
pr/mipr data: GFBFS977200008

type contract: Y

descriptive data:
A. The contractor shall provide data in accordance with Contract Data

Requirements List (CDRL A0002,A0003,A0004), DD Form 1423, dated 24 February 1997, a
as Exhibit A. The price of this item is included in the price of SubCLIN
0001AB above.

B. The Contractor grants to the Government an option to acquire the services
described in this SubCLIN at the price set forth in the schedule. The
Government may exercise said option unilaterally by giving the Contractor
written notice at any time on or before the expiration date of SubCLIN 0001AA.

0004AA SubCLIN sec class: U 1 $ 1,862.95
LO $ 1,862.95
noun: TRAVEL AND COMPUTER SERVICES
acrn: AA nsn: N
site codes pgqa: D acp: D fob: D
pr/mipr data: GFBFS977200008
type contract: S

degcriptive data:
The contractor shall provide Travel/ Computer Services required in the

performance of SubCLINs 0001AA and 0002AA above pursuant to Special Contract
Requirement H-011 of the basic contract entitled "“Payment Provisions

for Material/Computer Services/Travel/Subcontracting®. This SubCLIN is
fully funded.




Item No

0004AB

- F33657-97-D-2006/0002

Page 5 of 7
Quantity Unit Price
Supplies/Services Purch Unit Total Item Amount
OPTION SubCLIN sec class: U
noun: TRAVEL AND COMPUTER SERVICES
acrn: AA nsn: N

site codes pgqa: D acp: D fob: D
pr/mipr data: GFBFS977200008
type contract: S

descriptive data:
The contractor shall provide Travel/ Computer Services required in the

performance of SubCLINs 0001AB and 0002AB above pursuant to Special Contract
Requirement H-011 of the basic contract entitled "Payment Provisions

for Material/Computer Services/Travel/Subcontracting®. The price for

this SubCLIN is $13,215.30.

B. The Contractor grants to the Government an option to acquire the services
described in this subCLIN at the price set forth in the schedule. The
Government may exercise said option unilaterally by giving the Contractor
written notice at any time on or before the expiration date of subCLIN 0001AA.

3. SECTION F

Item No

0001aA

0002AA

0004AA

Delivery Schedule

Supplies Schedule Data Quantity Date
SubCLIN Del Sch Sec Class: U
acrn: AA
ship to: U 1 2MARO

degcriptive data:
The period of performance shall be for two (2)months after receipt of order.

SubCLIN Del Sch Sec Class: U
acrn: AA
ship to: U 1 ASREQ

descriptive data:
Data shall be in accordance with DD Form 1423, dated 24 February 1997.

Exhibit A, attached hereto.

SubCLIN Del Sch Sec Class: U
acrn: AA
ghip to: U 1 ASREQ

degcriptive data:
Concurrent with SubCLIN 0001AA.
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4. SECTION G
Appropriation/Lmt Subhead/CPN Recip DODAAD Obligation
ACRN Acct Class data Supplemental Accounting Clagsification Amount

AA ACCOUNT
UNCLASSIFIED 5773600 F03000 $ 13,896.07
297 4720 674479 230007 00592 28060F 503000
pr/mipr data:
GFBFS8977200008

degscriptive data:
The fund cite appears as follows on the PR:

5773600 297 4720 674479 230007 592 28060F 503000 F030001A
A&AS Code is 592.
5. SECTION H

a. In accordance with AF FAR Sup 5352.245-9000, Base Support (Jul 1992),
base support will be provided by the Theater Migsile Defense IPT Program Office for the
following items:

Office space, Telephone, Utilities and Standard office materials and
equipment.

b. 1In accordance with Special Access Requirements/Procedures, Atch 2, DD 254
dated 7 March 1997 applies to this delivery order.

¢. In accordance with Special Contract Requirement 5252-232-9305, "Limitation of
Government's Obligation -Time and Materials" the ceiling price of this order for
SubCLIN 0001AA is $12,033.12 of which $12,033.12 is available and obligated. The
amount currently funded will support the effort for two months after receipt of order.

6. SECTION I
The following clauses are added to Section I-CONTRACT CLAUSES for this task order:

52.217-5 EVALUATION OF OPTIONS (JUL 1990) Except when it is determined
in accordance with FAR 17.206(b) not to be in the Government's best interests,
the Government will evaluate offers for award purposes by adding the total
price for all options to the total price for the basic requirement. Evaluation
of options will not obligate the Government to exercise the option(s).

52.217-8“0PTION TO EXTEND SERVICES (AUG 1989) The Government may require
continued performance of any services within the limits and at the rates specified
in the Contract. The Contracting Officer may exercise the option by written
notice to the Contractor within the period specified in the Schedule.
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In accordance with FAR Clause 52.232-22, "Limitation of Funds" (Apr 1984),
Section I of the basic contract, the estimated cost of SubCLIN 0004AA is $1,862.95.
The amount presently available and allotted to this cost-reimbursable effort is
$1,862.95. It is contemplated that the funds presently allotted to this SubCLIN
will cover the work to be performed for two months after receipt of order.

7. SECTION J
Document Title and Date No. of Pages

Atch 1 Statement of Work dated 4
February 1997 for Support to the Theater Missile
Defense Attack Operations IPT for Modernization
Planing, Operational Concept and JTARS Advanced
Technology Demonstrations® dated -- February 1997

Atch 2 DOD Contract Security 3
Classification Specifications
07 March 1997

Exhibit A Contract Data Requirements 5
List (CDRL) dated 24 February 1997
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( TASK ORDER IMPLEMENTATION PLAN
THEATER MisSILE DEFENSE (TMD) ATTACK OPERATIONS (AO)
INTEGRATED PRODUCT TEAM (IPT)

1.0 INTRODUCTION AND BACKGROUND (TASK ORDER 1.0)

The purpose of this task order implementation plan is to transition from the old to the new contract with
no disruption to the TMD AO IPT program office and the incumbent contractor workforce. The ANSTEC
Team management/technical approach described below will be revisited on implementation and adjusted
where necessary to support our objective of accomplishing a smooth transition.

We are committed to making this transition seamless—transparent to the TMD AO IPT and smooth for
the incumbent acquisition logistics team personnel. A transparent, smooth transition is essential to
maintaining the continuity of operations of the TMD AO IPT weapons system program.

We intend to hire the acquisitions logistics person currently approved to work in the TMD AO IPT. We
can have these team members ready and able to report to work on March 7, 1997. We will take care of and
support the TMD AO IPT acquisition logistics team member so that the individual can concentrate
completely on TMD AO IPT requirements. We have a reputation for taking care of our people. When we
bid on this job, we protected employee benefits and sustained our people-focused policies including
competitive salaries.

The ANSTEC Team, comprised of ANSTEC and its only subcontractor, Dynamics Research Corporation
(DRC), brings to the TMD AO IPT a corporate strength of over 2,000 professionals and combined annual
= sales of over $165 million. Of these 2,000-plus professionals, the ANSTEC Team currently has over 400
( professionals providing Air Force assistance and advisory service contract support to Air Force Materiel
) Command (AFMC) organizations at Wright-Patterson AFB, Eglin AFB, Hanscom AFB, and Tinker AFB.
The ANSTEC Team provides the TMD AO IPT more that just local Aeronautical Systems Center (ASC)
trained logisticians. We bring the combined infrastructure of our team to support our person in the TMD
AO IPT at ASC. This corporate infrastructure has ties throughout the Air Staff, AFMC, and Air Combat

Command (ACC)—the TMD IPT’s customer.

The ANSTEC Team’s infrastructure supporting its logistician in the TMD AO IPT has as its core a pool
of professional high-technology people with a broad spectrum of skills and knowledge (i.e., operational
researchers, system analysts, and computer scientists) to assist in meeting TMD AO logistics needs. These
people not only have current knowledge and expertise, but are at the forefront of technology in assisting
Air Force customers in understanding and solving logistics problems.

Current work in the TMD AO IPT program office with logistics modeling includes helping define the
requirements for the future strike fighter. This logistics modeling work can provide the cornerstone of
assisting the TMD AO IPT in making logistics trades among competing system requirements and, in fact,
is currently being evaluated by ACC/LG as an analysis tool for the same purpose. The ANSTEC Team is
in a position to provide the connectivity between ACC/LG and the TMD AO IPT.

2.0 APPLICABLE DOCUMENTS (TASK ORDER 2.0)

The scope of this implementation plan covers integrated logistics support (ILS) planning efforts, in
response to weapon system' acquisition planning and technology demonstrations, as called out in the
TMD, PMD 2336(3), dated 12 September 1995.
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( ' 3.0 TECHNICAL APPROACH (TASK ORDER 3.0)
Objective

The ANSTEC Team’s technical approach ensures that the TMD acquisition logistics objectives, as
amplified in paragraphs 3.1 and 3.2 of the basic task order, drive each of the team’s supporting objectives
and tasks.

Supporting Objectives

The ANSTEC Team will assist in accomplishing ILS planning efforts to determine the impact of TMD
program initiatives on the logistics support structure. All activity will conform to the existing TMD IPT
structure. In addition, the ANSTEC Team will assist in conducting review activities, briefing support and
perform travel as requested by the TMD IPT Lead.

3.1 MODERNIZATION PLANNING SUPPORT (TASK ORDER 3.1)

The ANSTEC Team will perform research, analysis and develop comprehensive life cycle costs for
acquisition and cost of ownership estimates. The ANSTEC Team analysis will include a supportability
assessment and characterize essential support planning efforts during acquisition phase 0. This task will
include follow-on support of “what-if” exercises as they are presented after the initial modernization
planning process (MPP) cost estimate is submitted to HQ ACC.

The ANSTEC Team will research and define the full functionally of the current concept’s technical
definitions; this will include definition of the objective of the concept, analysis of the avionics interfaces to
the existing avionics suites, and evaluation of the impact of the concept on the operational aspects of the
weapon system. The contractor will use this information to evaluate and define the acquisition strategy
’ required for the current concepts. This task will include collection of cost data for the baseline systems,
( reliability and maintainability for the existing systems, and prime contractor estimates for predicted
reliability forecasts combined with weapon system contractors cost estimates for acquisition development
and production.

Upon completion of the research and data collection process, the ANSTEC Team will assess the concept
for cost-estimating relationships and develop a modeling strategy for the final cost estimate. The
contractor will evaluate the models used by the baseline weapons systems for appropriateness for the TMD
concepts and level of sensitivity. Development of additional estimating strategies and cost-estimating
relationships will be performed, as required, to accurately capture all acquisition and cost-of-ownership
costs. The ANSTEC Team will test the models and relationships prior to use with actual cost values to
ensure accurate cost estimate documentation. The final cost data will be formatted to meet the
requirements of the USAF’s MPP cost model. The ANSTEC Team will provide full documentation of the
entire cost-estimating process, including ground rules and assumptions, data input, model cost
relationships, data analysis, model runs, output data, and final analysis and recommendations in the
format determined by the MPP documentation.

3.2 OPERATIONAL CONCEPT AND TECHNOLOGY DEMONSTRATIONS
(TAsk ORDER 3.2)

FThe ANSTEC Team will provide integrated logistical support planning to ensure that the test objectives of

the TMD technology test demonstrations are met. This planning will include the coordination and

scheduling of test support assets, arranging for transportation of test articles to arrive in the test location,

and ensuring appropriate support equipment, communications, facilities, power, and other resources

necessary for completion of test objectives. The ANSTEC Team will document the logistics planning

, efforts in a final logistics support agreement between the demonstration support providers and the TMD
( program; this documentation will be provided in a technical report format. The contractor will provide the
required logistics support integration and management expertise, perform site surveys in each of the Air
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( ) Force installations and test ranges, and support test planning working groups for each of the technology
demonstrations, as required.

The ANSTEC Team will work with the prime weapon system contractor to monitor progress in the
development of technology integration with existing Air Force platforms. The ANSTEC Team will
provide asset visibility support and coordination between the Government and the prime contractor for
logistics-related impacts, and ensure that Government-furnished equipment used in the technology
demonstrations is adequately handled and maintained and in serviceable condition when returned to
Government inventories.

4.0 PROGRAM MANAGEMENT (TASK ORDER 4.0)

4.1 ANSTEC TeEAM PROGRAM MANAGER RESPONSIBILITIES

The ANSTEC Team Program Manager will be responsible to ASC/CDSK for overall contract technical
performance, including cost and schedule, completeness/correctness of all data submittals, coordination of
the selection of the task leader, and collaboration on the task leader’s performance. Based on its
understanding of TMD AO IPT requirements, ANSTEC proposes a Senior Logistician/Task Leader who
has more than 10 years of direct acquisition logistics experience, with 2 years of Theater Missile Defense
experience on this task order. In support of ASC’s policy to reduce overhead/management direct labor
charges, any overhead/management man-hour requirements over and above what can be expected of a
Task Leader will be absorbed by the Program Manager.

4.2 ANSTEC TeAM RESPONSIBILITIES

The ANSTEC Team Senior Logistician Task Leader will be responsible to the TMD function area

(' evaluator (FAE) (ASC/FBXT) for day-to-day operations, technical liaison, review, approval, and final
acceptance of efforts accomplished under this implementation plan. Included will be a task
accomplishment plan (TAP) to be submitted along with the first monthly status report.

5.0 DATA MANAGEMENT (TASK ORDER 5.0)
The ANSTEC Team will provide the following contract deliverables:

e Status Report (A0002). 10 days after the first full month of contract order award and as an appendix
to the status report, the contractor will provide a performance and cost status.

e Contract Summary Report (A0003). A draft Contract Summary Report (CSR) will be submitted 30
days prior to contract completion date, and a final CSR will be submitted at contract completion date.

e Technical Report (A0004). Requirements for technical reports will requested through the Task
Order Monitor.

The ANSTEC Team will ensure each contract deliverable is provided as required by the CDRL.

6.0 TRAVEL REQUIREMENTS

The team will perform travel as outlined below and prepare a trip report documenting the results of the
fheetings or reviews. Before the actual travel of any team member, the customer will be required to
provide written approval. An estimated cost for the trip will be provided, as well as an estimate of the
travel funds remaining.

As directed, all estimates for travel are based on origination from Dayton, Ohio. The ANSTEC Team
(‘ temporary duty travel itinerary follows:
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Cannon AFB 1 3 1
Eglin AFB 4 3 1
Melbourne, FL 2 3 1
Orlando, FL 2 3 1
Los Angeles, CA 2 3 1

7.0 STAFFING
The ANSTEC Team proposes one Senior Logistician to support TMD AOTIPT.

The ANSTEC Team understands that TMD AO IPT needs and acknowledges the requirement to provide
people with knowledge of the TMD AO IPT concepts. As circumstances would have it, the only individual
who meets this requirement is currently accomplishing similar work under the existing contract, which
expires in early March 1997. Our intention is, after being awarded a task by the Air Force for this work, to
hire the incumbent for our team supporting the TMD AO. We are confident in being able to hire the
talented individual, since both ANSTEC and DRC have a full complement of employee benefits,
competitive salaries, and reputations for “taking care of people.”

In accordance with Section H-015 of the contract, ANSTEC has not included the resume of the incumbent
staff since it is already approved and on file.
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DEPARTMENT OF DEFENSE 1. CLEARANCE AND SAFEGUARDING
CONTRACT SECURITY CLASSIFICATION SPECIFICATION |2 FACILITY CLEARANCE REQUIRED
SECRET
(The requirements of the DoD Industrial Security Manual apply b.LEVEL OF SAFEGUARDING REQUIRED
to all security aspects of this effort) SECRET
2. THIS SPECIFICATION IS FOR: (X and complete as applicable) 3. THIS SPECIFICATION IS: (X and complete as applicable)
x a. PRIME CONTRACT NUMBER x a. ORIGINAL (Complete date in all cases) Date (YYMMDD)
. Si
F33657-97-D-2006/0002 (exp: 6 Mar 98) i 9703 07
b. SUBCONTRACT NUMBER b. REVISED (Supersedes | Revision No. Date (YYMMDD)
all previous specs)
¢ SOLICITATION OR OTHER NUMBER DUE Date (YYMMDD) ) Date (YYMMDD)
c. FINAL (Complete ftem 5 in all cases)
4.1S THIS A FOLLOW-ON CONTRACT? | vEs | X | No. it Yes, complete the following:
Classified material received or generated under (Preceding Contract Number} is transferred to this follow-on contract
5. IS THIS A FINAL DD FORM 2547 [ Tves [ X |No. it Yes, complete the following:
In response to the contractor's requested dated , retention of the identified classified material is authorized for the period of
6. CONTRACTOR (Include Commercial and Government Entity (CAGE) Code)
a. NAME, ADDRESS, AND ZIP CODE b. CAGE CODE ¢. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)
ANSTEC, Inc Captial Area DIS
1410 Spring Hill Rd, Suite 500 69048 Hoffman Bldg
McLean, VA 22102 2461 Eisenhower Ave
Alexandria, VA 22331-1000

7. SUBCONTRACTOR
a. NAME, ADDRESS, AND ZIP CODE b. CAGE CODE | c¢. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)
N/A N/A N/A
8. ACTUAL PERFORMANCE
a. LOCATION b. CAGE CODE ¢. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)
N/A N/A N/A

9. GENERAL IDENTIFICATION OF THIS PROCUREMENT
On-site to ASC/FBXT

10. THIS CONTRACT WILL REQUIRE ACCESS TO:| YES [ NO | 11. IN PERFORMING THIS CONTRACT, THE CONTRACTOR WILL: | YES | NO
3 HAVE ACCESS 10 CLASSIFIED INFORMATION ORNLY AT ARCTHER CONTRACTOR'S]
a.  COMMUNICATIONS SECURITY (COMSEC) INFORMATION X FACILITY OR A GOVERNMENT AC TIVITY X
b, RESTRICTED DATA X | b RECEIVE CLASSIFIED DOCUMENTS ONLY X
c.  CRITICAL NUCLEAR WEAPON DESIGN INFORMATION X |e  RECEIVE AND GENERATE CLASSIFIED MATERIAL X
d. FORMERLY RESTRICTED DATA x d. FABRICATE, MODIFY, OR STORE CLASSIFIED HARDWARE x
e. INTELLIGENCE INFORMATION e. PERFORM SERVICES ONLY X
- . X 5. TED INFORMATION QUTSIDE THE US PUERTO X
(1) Sensitive ComPartmented Information (SCI) RICO, U.S. POSSESSIONS AND TRUST TERRITORIES
X | BEAUTHORZED TOUSE THE SERVICES OF DEFENSE TECHNICAL INFORMATION X
{2) Non-SCI CENTER (DTIC) OR OTHER SECONDARY DISTRIBUTION CENTER
f.  SPECIAL ACCESS INFORMATION X |h REQUIRE A COMSEC ACCOUNT - X
g.  NATO INFORMATION X |i  HAVE TEMPEST REQUIREMENTS X
h. FOREIGN GOVERNMENT INFORMATION X | HAVE OPERATIONS SECURITY (OPSEC) REQUIREMENTS X
i UMITED DISSEMINATION INFORMATION > |k BE AUTHORIZED TO USE THE DEFENSE COURIER SERVICE X
i FOR OFFICIAL USE ONLY INFORMATION X I.  OTHER (Specify)
k. OTHER (Specify) %

DD Form 254, DEC 90 ( EF-V1 ) (PerFORM PRO) Previous editions are obso/ere. .
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12. PUBLIC RELEASE. Any information (classitied .. _.classified) pertaining to this contract shall not be released for public w..-.emination except as provided by the industrial Security
Manual or unless it has been approved for public release by appropriate Government authority. Proposed public reieases shall be submitted for approval prior to release

[ ] Direct [ X J Through (Spacify):
ASC/PA, 1865 4th Street, Suite 15, Wright-Patterson AFB OH 45433-7129.

to the Directorate for Freedom of Information and Security Review, Office of the Assistant Secretary of Defense (Public Affairs) for review.
In the case of non-DoD User Agencies, requests for disclosure shall be submitted to that agency.

13. SECURITY GUIDANCE. The security classification guidance need for this classified effort is identified betow. If any difficulty is encountered in applying this guidance or it any other
contributing factor indicates a need for changes in this guidance, the contractor is authorized and encouraged to provide recommended changes; to challenge the guidance or the classification
assigned to any information or material furnished or generated under this contract, and to submit any questions for interpretation of this guidance to the official identified below. Pending finat
decision, the information involved shalt be handled and protected at the highest level of classification assigned or recommended. (Fill in as appropriate for the classified effort. Attach, or
forward under separate correspondencs, any documents/guidelines/extracts reference herein. Add additional pages as needed to provide complete guidance.)

a. Ref Block 10j: FOUO applies: See addendum.

b. Ref Block 11a: Releasing government activity will furnish complete classification guidance for the service to be performed.
Contractor performance is restricted to ASC/FBXT, 2275 D Street, Suite 16, Wright-Patterson AFB OH 45433-7233,

¢. Program Manager: Mr. Gary E. Martin, ASC/FBXT, (937) 255-1230 or DSN 785-1230.

d. The National Industrial Security Program Operating Manual (NISPOM), Jan 95 applies.
Classification, declassification and markings will be in accordance with E.0. 12958.

14. ADDITIONAL SECURITY REQUIREMENTS. Requirements, in addition to ISM requirements, are established for this contract (if Yes, identify l | Yes l X | no
the pertinent contractual clauses in the contract document itself, or provide an appropriate staterment which identifies the additional requirements. Provide
a copy of the requirements fo the cognizant securily office. Use ltem 13 if additicnal space is needed)

15. INSPECTIONS. Elements of this contract are outside the inspection responsibility of the cognizant security office. (If Yes, identify specific X , Yes I I No

areas or elements carved out and the activity responsible for inspections. Use Item 13 if additional space is needed.)
Contractor performance will occur at ASC/FBXT, 2275 D Street, Suite 16, Wright-Patterson AFB OH 45433-7233. DIS is

relieved of all responsibility for contractor performance on the installation. ASC/SYSIC, WPAFB, OH will maintain security
oversight.

16. CERTIFICATION AND SIGNATURE. Securlty requirements stated hereln are complete and adequate for safeguarding the classlfied
information to be released or generated under this classifled effort. All questions shall be referred to the officlal named below.

a. TYPED NAME OF, CERTIFYING OFFICIAL b. TITLE ¢. TELEPHONE (inciude Area Code)

d. ADDRESS (Inciude Zip Cods) AS C /" S)\/ S 17. REQUIRED DISTRIBUTION
H

X | a contrACTOR

(‘OO R D l KJ AT ' (\ H b. SUBCONTRACTOR
v | 1 X | ¢. COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTOR

e. S ATURE P(‘ q P l ! \{ : d. U.S. ACTIVITY RESPONSIBLE FOR OVERSEAS SECURITY ADMINISTRATION
»oAUNNGT

.
1 e. ADMINISTRATION CONTRACTING OFFICER
RI7120

DD Form 254, DEC 90 (REVERSE) (EF-§/) (Perrdap BEd) -

o7 AL 5 S X f. OTHERS AS NECESSARY




F33657-97-D-2006/0002

Page 3 of 3
ADDENDUM TO DD FORM 254

December 1995/Corrected 26 June 1996
FOR OFFICIAL USE ONLY

The following procedures will be used to protect FOR OFFICIAL USE ONLY (FOUO) information.

1. HANDLING: Access to FOUO material shall be limited to those employees who need/the material to do their jobs. The
FOR OFFICIAL USE ONLY marking is assigned to information when created by a DOD User Agency. FOR OFFICIAL USE
ONLY is not a classification, but requires extra precautions to ensure it is not released to the public.

2. MARKING:

a. Mark an unclassified document containing FOUO information "FOR OFFICIAL USE ONLY" at the bottom of each
page containing FOUO information and on the bottom of the front page or front cover (if any) and on the back of the last page
and on the back cover (if any).

b. In a classified document, mark:

- An individual paragraph that contains FOUO, but not classified information, by placing "(FOUOQ)" at the beginning
of the paragraph.

- The top and bottom of each page that has both FOUO and classified information, with the highest security
classification of the information on that page.

- "FOUOQ" at the bottom of each page that has FOUO but not classified..

- If a classified document also contains FOUO information or if the classified material become FOUO when
declassified, place the following statement on the bottom of the cover or the first page, under the classification marking:
“NOTE: If declassified, review the document to make sure material is not FOUO and not exempt under AFI 37-131 before
public release.

¢. Mark other records, such as computer print outs, photographs, films, tapes, or slide 'FOR OF FICIAL USE ONLY" so
that the receiver or viewer knows the record contains FOUO information.

d. Mark each part of a message that contains FOUO information. Unclassified messages containing FOUO information
must show the abbreviation "FOUO" before the test begins.

e. Make sure that documents that transmit FOUO materials call attention to any FOUO attachments.

f. Any FOUO material released to a contractor by a DOD User Agency must have the following statement on the front
page or cover: THIS DOCUMENT CONTAINS INFORMATION EXEMPT FROM MANDATORY DISCLOSURE
UNDER THE FREEDOM OF INFORMATION ACT. EXEMPTION(S) APPLY.

3. STORAGE: To safeguard FOR OFFICIAL USE ONLY records during normal duty hours, place them in an out-of-sight
location if your work area is accessible to persons who do not have a valid need for the information. After normal duty hours,
store FOUO records to prevent unauthorized access. File them with other unclassified records in unlocked files or desks when
internal building security is provided. When there is not internal security, locked buildings or rooms usually provide adequate
after-hours protection. For additional protection, store FOUO material in locked containers such as file cabinets, desks, or
bookcases. Expenditure of funds for security containers or closed areas solely for the protection of FOUO data is prohibited.

4. TRANSMISSION: FOUO material shall be transmitted by the same methods as other UNCLASSIFIED material.
Discussion of FOUO material on the telephone is authorized if necessary for performance of the contract. FOUO information
may be transmitted over telephone lines in digital form, by telecopies, or by other DSN teletype lines without encryption.

5. RELEASE: FOUO information shall not be released outside the contractor's facility except to representatives of the
DOD.

6. DESTRUCTION: When no longer needed, FOUO information may be disposed of by an method which will preclude its
disclosure to unauthorized individuals.
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CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188
Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports,
1215 Jefferson Davis High way, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget Paperwork
Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send
completed form to the Government issuing Contracting Officer for the Contract/PR No. listed Block E.
A CONTRACT LINE [TEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER N/A
DOD/AMSDL
D. SYSTEM/ATEM E. CONTRACT/PR NO. F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A0002 Status Report
4. AUTHORITY (Data Acquisition S. CONTRACT REFERENCE 6. REQUIRING OFFICE
Document No. SOW Para 4.0
DI-MGMT-80368/T ASC/FBXT
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
STATEMENT SUBMISSION
REQUIRED
LT Monthly SEE BLK 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE SUBSEQUENT a ADDRESSEE Final
SUBMISS.
SEE BLK 16 Monthly Draft Reg Repro
16. REMARKS ASC/XRPA 1
ASC/FBXT 1
1. Block 4 - Contractor format acceptable. Contractor may append content for DI- ASC/CDSY 1
FNCL-80912/T Cost and Performance Report to this status report.
2. Block 12 - Initial submission due 10th day after first full month after contract order
awarded.
3. Block 11 - Meeting Minutes/Trip Reports due 5 days after meeting or trip.
4. Status reports shail have two sections. The first section will report progress on cost
analysis for modernization planning or other customer cost requests. The second section
will report progress in logistics support planning and integration efforts for operational
concept and advanced technology demonstrations.
-~

: TOTAL 3

G. PREPARED BY H. DATE L. APPROVED BY J.DATE
/{‘”/‘L il HEINL Ay
o Z ¥/ 77

DD FORM 1423-1, JUN 90 Previous editions are obsolete
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CONTRACT DATA REQUIREMENTS LIST Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports,
1215 Jefferson Davis High way, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget Paperwork
Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send
completed form to the Government issuing Contracting Officer for the Contract/PR No. listed Block E.

A. CONTRACT LINE I'TEM NO. B. EXHIBIT . CATEGORY:

A TDP ™ OTHER N/A

DOD/AMSDL
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A0002 Status Report Performance and Cost Report
4. AUTHORITY (Data Acquisition 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
Document No.
DI-MGMT-80368 SOW Para4.0 ASC/FBXT
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
STATEMENT SUBMISSION
REQUIRED
LT Monthly See Blk 16 b. COPIES
8 APP CODE 11. AS OF DATE 13. DATE SUBSEQUENT a ADDRESSEE Final
SUBMISS.
See Blk 16 Monthly Draft Reg Repro

16. REMARKS ASC/XRP 1

. ASC/EFBXT 1
1. Block 12 - Initial submission due on 10th day after first full month after contract ASC/CDSY 1
order awarded.
2. This report shall contain contract funds status report elements to include open
commitments, accrued expenditures, forecast billings, estimated termination costs and
remarks on any variances that would result in exceeding the task order total dollar
amount.
3. Block 11 - This report may be submitted as an appendix to DI-MGMT-80368/T,
Status Report.

TOTAL 3
G. PREPXED Y H. DATE 1. APPROVED BY J.DATE
Kinsd) | 4 1ok 97 DA |arys
: 2 (@

DD FORM 1423-1, JUN 90 Previous editions are obsolete
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CONTRACT DATA REQUIREMENTS LIST Formed Approved
OMB No. 0704-0188
Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports,
1215 Jefferson Davis High way, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget Paperwork
Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send
completed form to the Government issuing Contracting Officer for the Contract/PR No. listed Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER N/A
DOD/AMSDL
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A0003 Final Reports
4. AUTHORITY (Data Acquisition 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
Document No.
DI-ADMIN-80447 SOW Paras 3.1,3.2& 5.0 ASC/FBXT
7. DD 250 REQ 9.DIST | 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
STATEMENT SUBMISSION
REQUIRED
D ONER b. COPIES
8. APP CODE AN 11. AS OF DATE 13. DATE SUBSEQUENT a ADDRESSEE Final
SUBMISS.
A Sec Blk 16 Draft Reg Repro
16. REMARKS
ASC/FBXT 1
1. Block 4 - Contractor format acceptable. ASC/XRC 1
ASC/CDSY 1
2. Block 12 - This report shall be delivered 10 working days prior to task completion.
3. Final report shall have two sections. The first section shall consist of complete
analyses delineating all concept definitions and cost elements performed. The second
section shall include all finalized logistic support agreements, if applicable, and after
action reports following operational concept and advanced technology demonstrations.
-~
TOTAL 3
G. PREPARED BY H.DATE 1. APPROVED BY 1. DATE
kS i e | foty | sapp

DD FORM 1423-1, JUN 90 Previous editions are obsolete
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CONTRACT DATA REQUIREMENTS LIST Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports,
1215 Jefferson Davis High way, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget Paperwork
Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send
completed form to the Government issuing Contracting Officer for the Contract/PR No. listed Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER N/A
DOD/AMSDL
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
1. DATA ITEM NO. 2. TTTLE OF DATA ITEM 3. SUBTITLE
A0004 Technical Reports Study/SVCS Interim Reports
4, AUTHORITY (Data Acquisition 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
Document No.
SOW PARA 3.1,3.2,5.0
DI-MISC-80508 ASC/FBXT
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
STATEMENT SUBMISSION
REQUIRED
LT ONE/R SEE BLK 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE SUBSEQUENT a. ADDRESSEE Final
SUBMISS.
AS REQ AS REQ Draft Reg Repro
16. REMARKS ASC/FBXT 1
ASC/XRC 1

1. Blocks 4 - Contractor format acceptable:

2. Block 12 - Delivery of cost analysis documentation is to be delivered 15 days prior to
MPP data submittal date, and the test planning documentation 30 days prior to start of
the test demonstration.

-

TOTAL 2
G. PREPARED BY H. DATE L. APPROVED BY J. DATE

Kot /Ju wiki | N0y |asyss
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Mailing Addresses for CDRLs:

ASC/FBXT, Bldg 16
2275 D Street, Suite 16
Wright-Patterson AFB OH 45433-7233

ASC/XRP (Ms. Sherry Matsel) & XRC (Mr. Gene Lee), Bldg 16
2275 D Street, Suite 10
Wright-Patterson AFB OH 45433-7227




